AlA B141, 1997 Arizona Edition
APPENDIX A
DESCRIPTION OF SERVICES

AGREEMENT made as of the day of intheyear . (In words, indicate day, month and year)
BETWEEN the Architect’sidentified asthe Owner: (Name, address and other information)

Owner’'s Name:
Owner’s Address:
City, State, Zip Code:
Phone No.:

And the Architect: (Name, address and other information)

Architect Firm Name:
Architect’s Address:
City, State, Zip Code:
Phone No.:

The Owner and Architect agree asfollows. (Scope of Work)

Where a box on the left is checked, services must be included in Basic Services. When boxes are printed preceding each
described service where an indication to include or exclude the service is required, the box on the left is the YES selection
which when marked means the described service is included as any other basic service. The box on the right is the NO
selection which when marked means the described service is not included as a basic service. If the serviceis Not Applicable,
underneath each section number write N/A.

Al PREDESIGN SERVICES

In the Pre-design Phase the Architect shall provide those services designated necessary for the Architect to assist the Owner in
establishing the Owner's program and the financial and time requirements and limitations for the Project prior to beginning
design. The following descriptions shall apply to those services assigned as the responsibility of the Architect.

A.11  Programming services required to establish the following detailed requirements for the Project:

.05 Flexibility and expandability
.06 Special equipment and systems
.07 Site requirements.

YES NO

L L .01 Design abjectives, limitations and criteria

| | | | .02 Space requirements

[ | [ | .03 Space relations

|| || .04 Number and functional responsibilities of personnel
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AlA B141, 1997 Arizona Edition
APPENDIX A
DESCRIPTION OF SERVICES

Space Schematics/Flow Diagrams services consisting of diagrammatic studies and pertinent descriptive text

01 Interna functions

.02 Human, vehicular and material flow patterns
.03 General space allocations

.04 Analysis of operating functions

.05 Adjacency

.06 Special facilities and equipment

.07 Materials handling

.08 Flexibility and expandability.

z
LTI IEIis

Existing Facilities Surveys services consisting of researching, assembling, reviewing and supplementing information
for Projectsinvolving aterations and additions to existing facilities or determining new space usage in conjunction with
anew building program and including:

.01 Photography

.02 Field measurements

.03 Review of existing design data

.04 Analysis of existing structural capabilities

.05 Analysis of existing mechanical capabilities

.06 Analysis of existing electrical capabilities.

.07 Review of existing drawings for critical inaccuracies, and the development of required
measured drawings.

z
LI i1s

Project Development Scheduling services during the Pre-design Phase consisting of establishing a tentative schedule
for pre-design services, decision making, design, documentation, contracting and construction, based on determination
of the Architect's services, the Owner's Program Schedule and Budget and proposed design and construction
procedures.

Project Budgeting services relating to development of a Predesign Phase Statement of Probable Construction Cost
based on the Owner's Program Schedule and Budget along with programming and scheduling studies. and-consisting
of:

Presentations services consisting of presentations of Pre-design Phase analyses and recommendations by the Architect
to the Owner:

SITE ANALYSISSERVICES

In the Site Analysis Phase the Architect, shall provide those services designated necessary to establish site-related
limitations and requirements for the Project. Some of the described services will be provided during pre-design
activities and some during other phases of Project design. Grouping herein is for convenience to identify the site
analysis services required for the project. The following descriptions shall apply to those services assigned as the
responsibility of the Architect.

Site Development Planning services consigting of preliminary site analysis, and preparation and comparative
evaluation of conceptua site development designs, based on:

Land utilization
Structures placement

Facilities development
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APPENDIX A
DESCRIPTION OF SERVICES

.04 Development phasing

.05 Movement systems, circulation and parking
.06 Utilities systems
.07 Surface and subsurface conditions

.07 Ecological requirements
.09 Deeds, zoning and other legal restrictions
10 Landscape concepts and forms.

A.22 Detailed Site Utilization Studies consisting of detailed site analysis, based on the approved conceptua site
development design, including:

YES NO

[ ] [ ] .01 Land utilization

[ | [ | .02 Structures placement

[ | [ | .03 Facilities devel opment

[ | [ | .04 Development phasing

[ | [ | .05 Movement systems, circulation and parking

[ ] [ ] .06 Utilities systems

|| || .07 Surface and subsurface conditions

|| || .08 Review of soils report

|| || .09 Vegetation

|| || .10 Slope analysis

| | | | A1 Ecological studies

[ | [ | A2 Deeds, zoning and other legal restrictions

[ ] [ ] 13 Landscape forms and materials.

A.23 On-site Utility Studies services consisting of establishing requirements and preparing initial designs for on-site

YES NO

| | | | 01 Electrical service and distribution

[ | [ | .02 Gas service and distribution

[ | [ | .03 Water supply and distribution

[ | [ | .04 Site drainage

[ | [ | .05 Sanitary sewer collection and disposal

[ | [ | .06 Process waste water treatment

[ ] [ ] .07 Storm water collection and disposal

|| || .08 Central-plant mechanical systems

|| || .09 Fire systems

|| || 10 Emergency systems

] O 11 Secuity

|| || 12 Pollution control

| | | | A3 Siteillumination

[ ] [ ] 14 Communications systems.

A24  Off-site Utility Studies services consisting of:

YES NO

[ [ .01 Confirmation of location, size and adequacy of utilities serving the site

L1 L1 02 Determination of requirements for connections to utilities

L] L] .03 Planning for off-site utility extensions and facilities

L] L] .04 Design of off-site utility extensions and facilities
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APPENDIX A
DESCRIPTION OF SERVICES

Environmental Studiesand Reports services consisting of:

NO

O 01 Determination of need or requirements for environmental monitoring, assessment and/or impact
Statements

1 .02 Ecological studies

L] .03 Preparation of environmental assessment reports

L .04 Preparation of environmental impact reports
L .05 Attendance at public meetings and hearings
L .06 Presentations to governing authorities.

Project Budgeting services relating to development of a Statement of Probable Construction Cost for site-related work
based on programming and scheduling of site work.

Presentations services consisting of presentations of Site Analysis studies, reports and data by the Architect to the
Owner

SCHEMATIC DESIGN SERVICES

In the Schematic Design Phase, the Architect shall provide those services necessary to prepare Schematic Design
Documents consgisting of drawings and other documents illustrating the general scope, scale and relationship of Project
components for approval by the Owner. Designs will be conceptual in character and based on the requirements
developed under previous phases and approved by the Owner.

Project Administration services consisting of schematic design administrative functions of

Disciplines Coordination/Document Checking services consisting of schematic design activitiesfor:

NO

.01 Coordination between the architectural work and the work of engineering and other involved
disciplinesfor the Project

(| .02 Review and checking of documents prepared for the Project.

Agency Consulting/Review/Approval services consisting of schematic design activitiesincluding:
NO

| .01 Agency consultations

L] .02 Research of critical applicable regulations

L .03 Preparation of written and graphic explanatory materials

L] .04 Appearances on Owner's behalf at agency and community meetings.

The services apply to applicable laws, statutes, regulations and codes of regulating entities and to reviews required of
user or community groups with limited or no statutory authority but significant influence on approving agencies and
individuals, including:

[T .05 Local political subdivisions

L] .06 Planning boards

L] 07 County agencies

L] .08 Regiona agencies

L] .09 Federal agencies
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AlA B141, 1997 Arizona Edition
APPENDIX A
DESCRIPTION OF SERVICES

Architectural/Design  Documentation services during the Schematic Design Phase responding to program
requirements and consisting of preparation of:

NO

[ .01 Conceptual site and building plans

L] .02 Preliminary sections and elevations

L] .03 Preliminary selection of building systems and materials

L .04 Development of approximate dimensions, areas and volumes
L .05 Perspective sketch(es)

L .06 Study model(s).

Structural Design/Documentation services during the Schematic Design Phase consisting of recommendations
regarding basic structural materials and systems, analyses, and devel opment of conceptual design solutions.

Mechanical Design/Documentation services during the Schematic Design Phase consisting of consideration of
alternate materias, systems and equipment, and development of conceptual design solutions for:

.01 Energy source(s)

.02 Energy conservation

.03 Heating and ventilating

.04 Air conditioning

.05 Plumbing

.06 Fire protection

.07 Special mechanical systems
.08 Process systems

.09 General space reguirements.

z
LI rieis

Electrical Design/Documentation services during the Schematic Design Phase consisting of consideration of aternate
systems, recommendations regarding basic electricad materials, systems and equipment, analyses, and development of
conceptua design solutionsfor:

NO

[ .01 Power service and distribution
L .02 Lighting

|| .03 Telephones

| | 04 Fire detection and alarms

[ | .05 Security systems

[ | .06 Electronic communications

[ | .07 Specia electrical systems

[ ] .08 Genera space requirements.

Civil Design/Documentation services during the Schematic Design Phase consisting of consideration of alternate
materials and systems and development of conceptual design solutions for:

01 On-site utility systems
.02 Off-dite utilities work
.03 Fire protection systems
.04 Drainage systems

.05 Paving.
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APPENDIX A
DESCRIPTION OF SERVICES

Landscape Design/Documentation services during the Schematic Design Phase consisting of consideration of
alternate materials, systems and equipment and development of conceptual design solutions for land forms, lawns and
plantings based on program requirements, physical site characteristics, design objectives and environmental
determinants.

Interior Design/Documentation services during the Schematic Design Phase consisting of space alocation and
utilization plans based on functional relationships, consideration of aternate materias, systems and equipment and
development of conceptual design solutions for architectural, mechanical, electrical and equipment requirements in
order to establish:

NO

[] 01 Partition locations

L] .02 Modular furniture and equipment layouts.
L] .03 Built-in furniture.

M aterials Resear ch/Specifications services during the Schematic Design Phase consisting of:

NO

.01 Identification of potentia architectural materials, systems and equipment and their criteria and
quality standard consistent with the conceptual design

(| .02 Investigation of availability and suitability of aternative architectura materias, systems and
equipment

O .03 Coordination of similar activities of other disciplines.

Project Development Scheduling services during the Schematic Design Phase consisting of reviewing and updating
previously established Project schedules or initial development of Project schedules (if not previoudly established) for
decision-making, design, documentation, contracting and construction.

Statement of Probable Construction Cost services during the Schematic Design Phase consisting of development of
a probable construction cost range for the Project based on the most recent schematic design studies, current and
historic area, volume, or other unit costs, expected Project delivery process, and appropriate contingencies.

Presentations services consisting of presentations of Schematic Design Documents by the Architect to the Owner.

DESIGN DEVELOPMENT SERVICES

In the Design Development Phase, the Architect shall provide those services designated necessary to prepare from
the approved Schematic Design Documents, for approval by the Owner, the Design Development Documents
consisting of drawings and other documents to fix and describe the size and character of the entire Project, including
architectural, structural, mechanical and electrical systems, materials and such other elements as may be appropriate.
Consideration shall be given to availability of materials, equipment and labor, construction sequencing and
scheduling, economic analysis of construction and operations, user safety and maintenance requirements, and energy
conservation.

Project Administration services consisting of design development administrative functions. Heluding:

Disciplines Coor dination/Document Checking services consisting of design development activities for:

NO

O 01 Coordination between the architectural work and the work of engineering and other involved
disciplines for the Project

O .02 Review and checking of documents prepared for the Project.
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AlA B141, 1997 Arizona Edition
APPENDIX A
DESCRIPTION OF SERVICES

Agency Consulting/Review/Approval services consisting of design development activitiesincluding:

NO

| .01 Agency consultations

L] .02 Research of applicable regulations

L] .03 Preparation of written and graphic explanatory materials

L] .04 Appearances on Owner's behalf at agency and community meetings.

The services apply to applicable laws, statutes, regulations and codes of regulating entities and to reviews required
of user or community groups with limited or no statutory authority but significant influence on approving agencies
and individuals, including:

NO

[T .05 Local political subdivisions

L] .06 Planning boards

L] .07 County agencies

L] .08 Regiona agencies

L] .09 Federal agencies

Architectural/Design Documentation services during the Design Development Phase consisting of continued
development and expansion of architectural Schematic Design Documents to establish the final scope, relationships,
forms, size and appearance of the Project through:

01 Plans, sections and elevations
.02 Typical construction details
.03 Three dimensional sketch(es)
.04 Study model(s)

.05 Final materials selections

.06 Equipment layouts

Structural Design/Documentation services during the Design Development Phase consisting of continued
development of the specific structural system(s) and Schematic Design Documents in sufficient detail to establish:

NO

[ .01 Basic structural system and dimensions

L] .02 Final structural design criteria

L] .03 Foundation design criteria

L] .04 Preliminary sizing of major structural components
L] .05 Critical coordination clearances

L] .06 Outline Specifications or materialslists.

Mechanical Design/Documentation services during the Design Development Phase consisting of continued
development and expansion of mechanical Schematic Design Documents and devel opment of outline Specifications or
materials lists to establish:

.01 Approximate equipment sizes and capacities
.02 Preliminary equipment layouts

.03 Required space for equipment

.04 Required chases and clearances

.05 Acoustical and vibration control

.06 Visua impacts

z
LT LT IIs

.07 Energy conservation measures.
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APPENDIX A
DESCRIPTION OF SERVICES

Electrical Design/Documentation services during the Design Development Phase consisting of continued
development and expansion of electrical Schematic Design Documents and development of outline Specifications or
materials lists to establish:

NO
] 01 Criteriafor lighting, electrical and communications systems
L .02 Approximate sizes and capacities of major components

L .03 Preliminary equipment layouts
L1 04 Required space for equipment
L .05 Required chases and clearances.

Civil Design/Documentation services during the Design Development Phase consisting of continued development and
expansion of civil Schematic Design Documents and development of outline Specifications or materials lists to
establish the final scope and preliminary details for on-site and off-site civil engineering work.

Landscape Design/Documentation services during the Design Development Phase consisting of continued
development and expansion of landscape Schematic Design Documents and development of outline Specifications or
materiasliststo establish final scope and preliminary details for landscape work.

Interior Design/Documentation services during the Design Development Phase consisting of continued devel opment
and expansion of interior Schematic Design Documents and development of outline Specifications or materials lists to
establish fina scope and preliminary detailsrelative to:

01 Interior construction of the Project

.02 Materials and finishes and colors

.03 Modular Furniture and equipment layouts
04 Built-in furniture.

Materials Resear ch/Specifications services during the Design Development Phase consisting of activities:

NO

01 Development of architectural outline Specifications or itemized lists and brief form identification of
significant architectural materials, systems and equipment and their criteria and quality standards of
significant architectural materials, systems and equipment and their criteriaand quality standards

[ .02 Coordination of similar activities of other disciplines

L] .03 Production of design manual including design criteria and outline Specifications or materiaslists.

Project Development Scheduling services during the Design Development Phase consisting of reviewing and
updating previously established schedules for the Project.

Statement of Probable Construction Cost services during the Design Development Phase consisting of updating and
refining the Schematic Design Phase Statement of Probable Construction Cost of the Project.

Presentations services consisting of presentations of Design Development Drawings and other documents by the
Architect to the Owner.
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CONSTRUCTION DOCUMENTS SERVICES

In the Construction Documents Phase, the Architect shall provide those services necessary to prepare, from the
approved Design Development Documents, for approval by the Owner, Construction Documents consisting of
Drawings, Specifications and other documents setting forth in detail the requirements for construction of the Project
and bhidding and contracting for the construction of the Project.

Project Administration services consisting of Construction documents administrative functions.

Disciplines Coor dination/Document Checking services consisting of construction documents activities for:

NO

(| .01 Coordination between the architectural work and the work of engineering and other involved
disciplines for the Project

O .02 Review and checking of documents prepared for the Project.

Agency Consulting/Review/Approval services relating to applicable laws, statutes, regulations and codes of
regulating entities and consisting of Construction Documents Phase activities for:

NO

[T 01 Agency consultations

L] 02 Research of applicable regulations

L] .03 Appearances on Owner's behaf at agency meetings.

Architectural/Design Documentation services during the Construction Documents Phase consisting of preparation of
Drawings based on approved Design Development Documents setting forth in detail the architectural construction
requirements for the Project:

Structural Design/Documentation services during the Construction Documents Phase consisting of preparation of
final structural engineering calculations, Drawings and Specifications based on approved Design Development
Documents, setting forth in detail the structural construction requirements for the Project.

Mechanical Design/Documentation services during the Construction Documents Phase consisting of preparation of
final mechanical engineering calculations, Drawings and Specifications based on approved Design Development
Documents, setting forth in detail the mechanical construction requirements for the Project.

Electrical Design/Documentation services during the Construction Documents Phase consisting of preparation of
final electrical engineering calculations, Drawings and Specifications based on approved Design Development
Documents, setting forth in detail the electrical construction requirements for the Project.

Civil Design/Documentation services during the Construction Documents Phase consisting of preparation of final
civil engineering caculations, Drawings and Specifications based on approved Design Development Documents,
setting forth in detail the civil construction requirements for the Project.

L andscape Design/Documentation services during the Construction Documents Phase consisting of preparation of
Drawings and Specifications based on approved Design Development Documents, setting forth in detail the landscape
requirements for the Project.

Interior Design/Documentation services during the Construction Documents Phase consisting of preparation of
Drawings, Specifications and furnishings, furniture and equipment schedules based on approved Design Devel opment
Documents, setting forth in detail the requirements for interior construction and for furniture, furnishings and
equipment for the Project.
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APPENDIX A
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AS5.11 Materials Research/Specifications services during the Construction Documents Phase consisting of activities by
in-house architectural personnel in:

NO

| .01

O .02
.03

7 04
L] .05

Assistance to the Owner in development and preparation of Bidding Documents which describe the
time, place and conditions of bidding, bidding forms, and the form(s) of Agreement between the
Owner and Contractor(s)

Assistance to the Owner in development and preparation of the Conditions of the Contract (General,
Supplementary, and other Conditions)

Development and preparation of architectural Specifications describing materias, systems and
equipment, workmanship, quality and performance criteria required for the construction of the
Project

Coordination of the development of Specifications by other disciplines

Compilation of Project Manua including Conditions of the Contract, Bidding Documents and
Specifications.

Special Bidding Documents/Scheduling services during the Construction Documents Phase consisting of:

NO

(| .01
(| .02
O .03

Preparation and coordination of special Drawings and Specifications for obtaining bids or prices on
aternate subdivisions of the Work

Preparation and coordination of special Drawings and Specifications for obtaining alternate bids or
prices on changesin the scope of the Work

Review and update of established schedules for the Project.

BIDDING SERVICES

In the Bidding Phase the Architect following the Owner's approval of the Construction Documents and of the most
recent Statement of Probable Construction Cost, shall provide those services designated necessary for the Architect
to assist the Owner in obtaining bids

Bidding Materials services consisting of organizing and handling Bidding Documents for:

NO

] 01
] 02
] 03

Coordination
Reproduction (Deliver
Completeness review

sets of Bid Documents to Owner)

Addenda services consisting of preparation and distribution of Addenda as may be required during bidding or
negotiation and including supplementary Drawings, Specifications, instructions and notice(s) of changes in the bidding
schedule and procedure.

Bidding services consisting of:

NO
[ 01
L] .02

O .03

Analysis of AlternatesSubstitutions services consisting of consideration,

Participation in pre-bid conferences

Responses to questions from Bidders or proposers and clarifications or interpretations of the Bidding
Documents

Attendance at bid opening(s)

analyses, comparisons, and

recommendations relative to alternates or substitutions proposed by Bidders.
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APPENDIX A
DESCRIPTION OF SERVICES

Bid Evaluation services consisting of:

NO

| .01 Evaluation of Bids or proposals
L] .02 Recommendation on award of Contract(s)

CONSTRUCTION CONTRACT ADMINISTRATION SERVICES

In the Construction Contract Administration Phase the Architect shall provide those services designated necessary for
the administration of the construction contract as set forth in the General Conditions of the Contract for Construction.
Unless aotherwise provided The Architect's duties and responsibilities during construction shall be as set forth in the
Agreement between Owner and Architect.

Owner-supplied Data Coordination services consisting of the activities relating to construction contract
administration including:

NO

1 .01 Review and coordination of data furnished for the Project as aresponsibility of the Owner
L1 .02 Assistance in establishing criteria

L1 .03 Assistance in obtaining data

L] .04 Coordination of delivery and installation for Owner-supplied equipment

L] .05 Coordination of delivery and installation of Owner-supplied furniture and furnishings.

Office Construction Administration services consisting of:

.01 Processing of submittals, including receipt, review of, and appropriate action on Shop Drawings,
Product Data, Samples and other submittals required by the Contract Documents

[T .02 Distribution of submittalsto Owner, Contractor and/or Architect's field representatives as required

L1 .03 Maintenance of master file of submittals

L] 04 Related communications.

Congtruction Field Observation: Refer to Article 2, paragraph 2.6.5 of Agreement. |If permitting does not occur,
construction field observation shall include all inspections required by the building code of the local authority.

Project Representation services consisting of selection, employment and direction of:

NO

| .01 Full-time Project Representative(s)
L] 02 Part-time Project Representative(s).

I nspection Coordination services relating to independent inspection and testing agencies, consisting of :

NO

| 01 Administration and coordination of field testing required by the Contract Documents

L] .02 Recommending scope, standards, procedures and frequency of testing and inspections

L .03 Arranging for testing and inspection on Owner's behalf

L .04 Notifying inspection and testing agencies of status Work requiring testing and inspection

L] .05 Evaluating compliance by testing and inspection agencies with required scope, standards, procedures
and frequency

.06 Review of reports on inspections and tests and notifications to Owner and Contractor(s) of observed

deficienciesin the Work.
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A.76  Supplemental Documents services consisting of:

YES NO
X O 01
X O .02
A77

YES NO

X O .01
X (| .02
X 7 .02
X ] 04
X 7 .05
X L] o6

Preparation, reproduction and distribution of supplemental Drawings, Specifications and
interpretations in response to requests for clarification by Contractor(s).

Forwarding Owner's ingtructions on the Owner's behalf relative to changed requirements and
schedulerevisions.

Quotation Requests/Change Or der s services consisting of:

Preparation, reproduction and distribution of Drawings and Specifications to describe Work to be
added, deleted or modified

Review of proposals from Contractor(s) for reasonableness of quantities and costs of labor and
materials

Review and recommendations relative to changesin time for Substantial Completion

Negotiations with Contractor(s) on Owner's behalf relative to costs of Work proposed to be added,
deleted or modified

Assisting in the preparation of appropriate Modifications of the Contract(s) for Construction
Coordination of communications, approvals, notifications and record keeping relative to changes in
the Work.

A.78 Project Schedule Monitoring services consisting of monitoring the progress of the Contractor(s) relative to
established schedules and making status reports to Owner.

A.79 Construction Cost Accounting services consisting of:

YES NO

X L] .01
X L] .02
X LI .03

Maintenance of records of payments on account of the Contract Sum and all changes thereto
Evaluation of Applicationsfor Payment and certification thereof

Review and evaluation of expense data submitted by the Contractor(s) for work performed under
cost-plus-fee arrangements.

A.7.10 Project Closeout services initiated upon notice from the Contractor(s) that the Work, or a designated portion thereof
which is acceptable to the Owner, is sufficiently complete, in accordance with the Contract Documents, to permit
occupancy or utilization for the use for which it isintended, and consisting of:

.01

.02
.03

04
.05

.06
.07
.08

.09
.10

KX XXX KX XX XS
00 OO0 OO OO O3

A detailed inspection with the Owner's representative for conformity of the Work to the Contract
Documentsto verify the list submitted by the Contractor(s) of items to be completed or corrected
Determination of the amounts to be withheld until final completion

Securing and receipt of consent of surety or sureties, if any, to reduction in or partial release of
retainage or the making of fina payment(s)

Issuance of Certificate(s) of Substantial Completion

Inspection(s) upon notice by the Contractor(s) that the Work is ready for fina inspection and
acceptance

Notification to owner and Contractor(s) of deficiencies found in follow-up inspection(s), if any

Final inspection with the Owner's representative to verify final completion of the work

Receipt and transmittal of warranties, affidavits, receipts, releases and waivers of lien or bonds
indemnifying the Owner against liens

Securing and receipt of consent of surety or sureties, if any, to the making of final payment(s)
Issuance of final Certificate(s) for Payment.
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A8 POST CONSTRUCTION SERVICES
In the Post construction Phase, the Architect shall provide those services necessary to assist the Owner in the use and
occupancy of the facility.

A8.1 Start-up Assistance services consisting of:

YES NO
X O
X
X O

01

.02

.03

On-site observation, troubleshooting and assistance in the operation of building systems during initial
occupancy

Assistance in the training of the Owner's operation and maintenance personnel in proper operations,
schedules and procedures

Administration and coordination of remedia work by the Contractor(s) after final completion.

A.8.2 Record Drawings services consiting of:

YES NO

O

X 0O
X 0O

Making arrangements for obtaining from Contractor(s) and other parties Record Drawings, certified
by them, on al changes made during construction from the initiadl Contract Documents and on the
location of concealed systems as installed during construction

Review of general accuracy of information submitted and certified to by the Contractor(s)

Transmittal of record drawings and general data, appropriately identified, to the Owner and others as
directed.

A.8.3 Warranty Review services consisting of:

YES NO
X
X
X

01

.02

.03

Consultation and recommendation to the Owner during the duration of warranties in connection with
inadequate performance of materials, systems and equipment under warranty

Inspection(s) prior to expiration of the 12-month warranty period(s) to ascertain adequacy of
performance of materials, systems and equipment

Documenting defects or deficiencies and assisting the Owner in preparing instruction to the
Contractor(s) for correction of noted defects.

A9 SUPPLEMENTAL SERVICES
These non-sequential services may be provided during a single Phase of services or during several phases. The
following descriptions shall apply to those services assigned as the responsibility of the Architect.

A9.1 Renderings services relating to providing graphic pictorial representations, as required by the Owner, of the proposed
Project and consisting of :

YES NO
[
A9.2

YES
|
|
[

01
.02

01
.02
.03

Black and white elevation view(s)
Black and white perspective view(s)

Graphics Design services consisting of:

Design of interior and exterior signs and identifying symbols
Design of special logos or graphics for the Project
Documentation of requirements for procurement of graphics work
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APPENDIX A
DESCRIPTION OF SERVICES

A93 Demolition Services consisting of:
YES NO
| | 01 Preparation of Contract Documents for demolition of existing structures
L] L] .02 Providing field observation and general administration services during demolition.
A.10  This Scope of Services for the project has been agreed upon by Owner and Architect on this day of

200
Architect/Engineer: Authorized by:

Printed Name & Title Owner/Purchasing Manager
Reviewed for content by: Approved by:
Project Manager Chief Engineer, ADOA

I:\Charlie's Files\AlIA Doucments PDF Format\Request for Contract Forms\B141 Appendex A.docLast printed 10/21/2005 1:07 PM
-14 -






